
 

 

 
 

 
 
 







 

 

 



 



 
 

















































 








 



  
 































 
   



 




















































































































   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

  

   

   

















NEW INSTALLATION NOTES :

1N. CONTRACTOR SHALL REINSTALL SINK INTO NEW BASE / COUNTER TOP. CONTRACTOR

      SHALL FURNISH PARTS AS NEEDED FOR COMPLETE INSTALLATION.

2N. CONTRACTOR SHALL FURNISH AND INSTALL NECESSARY HOT, COLD, & DRAINAGE PIPING

      TO INSTALL VERNA MACHINE. ALL PLUMBING CONNECTIONS SHALL BE MADE TO EXISTING

       MAIN PIPING SYSTEM BETWEEN OR BEHIND WALL

3N. CONTRACTOR SHALL FURNISH AND INSTALL A SHOWER HEAD IN EXISTING SHOWER HEAD

       ROUGH-IN. TWO SHOWER HEADS IN THIS ROOM.

4N. CONTRACTOR SHALL FURNISH AND INSTALL A NEW WALK-IN TUB & CONNECT ALL

       NECESSARY HOT, COLD & DRAINAGE PIPING TO THE EXISTING ROUGH-IN PIPING FOR

       COMPLETE  INSTALLATIONS.

5N. CONTRACTOR SHALL BALANCE HVAC AFTER CONSTRUCTION IS COMPLETED.

6N. CONTRACTOR SHALL DISCONNECT MOVE THE ICE MAKER FROM ROOM W519 & INSTALL IN ROOM W501 INCLUDE

      ALL CONNECTORS AND DRAIN PIPING. THE EXACT LOCATION SHALL BE COORDINATED WITH COR

7N. INSTALL WATER FAUCET FOR DIALYSIS MACHINE SYSTEM WHICH CONSIST OF BACK FLOW PREVENTER,

       WATER VALVE AND MIXING VALVE, OPTIMAL 77 DEGREES FAHRENHEIT. EXACT LOCATION AND PIPING SYSTEM

       SHALL BE COORDINATED WITH COR. ..

DEMOLITION   NOTES:
















DEMOLITION NOTES :































NEW INSTALLATION NOTES:







































NOTES :







